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AIGA- 3

(@HT 3 BT IUSHT () T FgFaieaad)

Project Information for Project Inventory and Establishment of

Provincial Project Bank

A. Gener
al
Infor
matio
n

Project
Name

Project
Id/Code

Priority
of
Project

National Pride Project |

Priority 1 (p1)

Priority 2 (p2)

Other

(for future project, indic

Te ONly 1T applicanie)

Sector

Transport/Urban

Development/Energy/Tourism/Irrigation
Infrastructure/Health/Education/Industry/

Line
Ministry

Impleme
nting
Agency/
Authority

Contact
Person
(designat
ion,
contact
number,
email)

Project
Location

District(s)
Municipality (s)/Rural

qu
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Municipality (s) | e
Project Government of Karnali Funding source
Impleme | Province |
ntation | |
Modality | PPP Type of PPP
(BT,BOOT ,etc.)
Private Domestic
Company Name
Private Foreign | ...
Both (Domesticand | .................
Foreign)
(Please Fill in this section DomestiC..................
for both ongoing & Future | ....%
Projects) Foreign
..................... %
B. Projec
t
Specific
B1. Please attach brief notes in the annex for B1 & B2
Brief
Descri
ption
of
project
includi
ng
salient
feature
B2.
Justific
ation of
project
selectio
n for
implem
entatio
n
B3. i. Under Implementation a) Tenderand
Project Type of Contract: Contract Phase
Status b) Ongoing/ Under

iz
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Name of Contractor:
(Please insert a brief note
on current status of

work)

(Please insert a brief note
on current status
including name of
agency/consultant
responsible for the
study and the cost of
study)

construction

BoQ
EPC
Turn Key

Desk Study
Prefeasibility
Feasibility
DPR/DER

Is project
Development Fund
mechanism in place?
Yes

No

B4:
Project
Impleme
ntation
Schedule
and
Current
Status

Preconstruction

Activities

a.

Required
Clearance and
approval for
implementation
from
federal/Provincial/
Local
government(s)
Government
support if any
(VGF,Guarantees,
etc.)

Design
completion
Tendering and
contract award
D1. Package 1
D2. Package 2
D3. Package 3
D4. Package 4

(Indicate
Estimated/
Actual
Date)

Mm/yyyy

Mm/yyyy

Mm/yyyy

1%
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e. Other activities
(Environmental
clearance/ EIA/
SIA/ Land
acquisition, etc..)
Construction

a. Commen
cement
Date
(Estimate
dand
Actual)
b. Completi
on Date
(Estimate
d)
Project milestone
and critical dates
(Please insert a
brief project
implementation
schedule (PIS, if
any an annex).

Mm/yyyy

B5.
Project
cost for
Impleme
ntation
B5.1
Total
Project
Cost

Original Estimate Date
of Estimate

Revise Estimate (if
any)

Revise Date

(for both ongoing and
future project)

Actual expenditure till
FY

(Only for ongoing
project)

Cost Estimate (USD)
Revised Cost Estimate
(USD)

Total Cost in USD as
of Date:

Total Cost in NRP as
of Date:

YES

B5.2 Each breakdown of cost under major heading available?

NO

If Yes, Provide summery of cost under major headings in B5.3

R0
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B5.3 Cost Foreign Nepali Total Cost

Summery Headin Cost(FC | Rupees | inNPR

of cost g ) (NPR)

under Compon | cost | ............

major ent compo | ......

headings nent

Please

indicate

basis for

conversio

nof FC

into

NPR
C: Project Planning Arrangement

Cl. Percentage(%)

Financin GoN Share |

g Loan |

Structure Grants |
Private Equity | ...
Others | .
(Mezzanines,VGFetc.)

C2. Project Financing Status
Is the financing for the Project already in place?

ves [ ] no [ ]

If Yes, Please answer section C3.
If No, what is the proposed plan for financing arrangement for the
project ? (add a brief note)

9
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Cs3.
Sources
of
Fundin

g9

For Government Project:
a) GoN

b) Internal Loan

c) External Source
Loan

Grant

For PPP and Private

Project

a) Internal Loan

b)External Loan

c) Private Equity
Foreign Loan

d)Others

(Funding agencies and their
contribution in USD)
Funding agency

Fund

C4. Annual Financing Requirement
Please provide actual/proposed annual financial requirement of the
project in annex.

D. Project Viability:

D1 EIRR: | %
Econo NPV (@ Discount Rate): | .................. %
mic B/C Ratio: | ...
indicato

rs

D2. FIRR: | %
Financi | NPV (@ Discount Rate): | ..................
al B/C Ratio: | ...
indicato | IRR on Equity: | ...l
rs: Payback Period: | ......... ... Years
D3. Cost Effectiveness: | .........ooinins
Social Employment Rate: | ..................
Sector B/C Ration: | ...
Indicato

rs:

E. Land Acquisition Status and Resettlement (Fill in this part
only if Land Acquisition and Resettlement is required )

R
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Required Total Remaining Land to be
Land(Ha.) | Acquired | Acquired (Ha.)
Land till
Dates
(Ha.)

El. Land
Acquisiti
on status
a. Gover

nment

Land
b. Forest
c. Othe..

E2. For remaining land to be acquired, please mention the target
date to acquire: MM/YYYY

Please indicate issues in remaining land acquisition (if any):..

E3. No. of affected | No. of HHs | No. of remaining
Resettle | households relocated/reset | HHs to be
ment (HHs) tled relocated/ resettled
Plan for
Project

Affected
Families
(PAFs)

3
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F. Target Beneficiaries

Direct (Number of

Number and type of people who

of Household)

Household) will benefit directly from the
project.
Indirect (Number | Number and type of people who

will benefit indirectly from the
project.

G. Outcomes and Deliverables

Indicate final
outcomes for the
project in the form
of measurable
indicators  which
can be wused for
impact assessment/
evaluation after the
project is complete

Identify the key outcomes
(physical, financial, etc.) and
pieces of work that needs to be
undertaken.

H. Risk and Issues

Risks

Key Issues

Mention key risks and issues
identified for project
implementation and successful
completion (In 1-3 major risks
and issues).

I. Basis of Project Selection

Yes

I1. Is this Project/ Scheme part of any master plan of the Sector?

No

¥
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If Yes,

Yes
i.

If No,
i

i. Please submit available Master Plan Document.
li Has the Master Plan Document been approved?

No
If Yes, name the approving Authority and date
Approving Authority: ..................
Approval Date: mm/yyyy

On what basis (selection criteria) is the project
selected (include brief note)?

Is the project derived from Provincial Periodic
Plan or any other strategic document that
established development priorities at appropriate
government authority (included brief note)?

Is there any plan to develop master plan of the
section?

J. Remarks (If any)

K. Form
received
date and
documen
t status

by KPPC

To  be | Document received | Dd/mm/yyyy
filled in | date

R4
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To be | Document received | Concept paper executive
filled in | (select) summary, feasibility report,
by KPPC DPR, others

To be | Remarks

filled in

by KPPC

R
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